
V.C. New Construction or Rebuild Schedule by Mile 1

∗FORM V.C. NEW CONSTRUCTION OR REBUILD SCHEDULE BY MILEAGE

NOTE: Month 1 begins on the date the franchise is awarded.

Total Construction Period:  months from date of franchise grant.

The Applicant shall submit a large-scale map for the HSN and the I-Net which identifies the
locations of proposed (or current) headend facilities, hubs or nodes, antennas, and microwave
facilities. Such map shall be provided both in hardcopy (at a scale so that the map representation
is no smaller than 500 feet per inch) and in a CAD or other electronic format approved by the
County. In addition, Applicant shall submit a list of these locations in electronic database form,
compatible with Microsoft Access.

The Cable system was upgraded in 1999. There are no plans for further upgrades in
Reston, Virginia.

The full response to this question includes confidential or proprietary information
regarding Comcast’s maps.  As discussed in the accompanying Memorandum on
Legal Issues, this information warrants protection from public disclosure under
applicable law. Therefore, Comcast will permit the County to inspect such
information in Comcast’s office.  Comcast will not submit the information to the
County or allow the County to copy such information until an appropriate
confidentiality agreement is reached.

                                               
∗ The Memorandum on Legal Issues submitted as part of the Proposal sets forth the legal principles
governing Comcast’s response to this Form.


